ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,
ನೀರು ಸರಬರಾಜು ಮತ್ತು
ಒಳಚರಂಡಿ ಮಂಡಳಿ(ದ-1),
ಬೆಂ.ಜ.ಮಂ

Office of the Executive Engineer,
Water Supply & Sanitary Division
(South-1),
4th block, Jayanagar,Bangalore-11

ಬೆಂಗಳೂರು ನೀರು ಸರಬರಾಜು ಮತ್ತು ಒಳಚರಂಡಿ ಮಂಡಳಿ

BANGALORE WATER SUPPLY AND SEWERAGE BOARD

No. BWSSB/EES-1/TO/AE/ 413 / 2024-25 Dated : 13-06-24

CORRIGENDUM

Sub: Tender For the Work of linking KCH GLR to stage IV Phase II line by providing and laying 600mm dia DI water line coming under the jurisdiction of Kodichikkanahalli s/s of AEE(S)-1-2 sub division.

Ref: 1) BWSSB/EE(S)-1/AE/403/2024-25 Dt: 12-06-2024
2) Work ID No: S-1-2024-WWPL-001
3) IFT No/BWSSB/EE(S)-1/AE/332/2024-25 Dt: 03-06-2024
4) No. BWSSB/EIC/CE(S)/ACE(S)-1/DCE(M)-I/TA(S)/834/2024-25 Dt: 12.6.2024

*****

With respect to the above tender work, approval is here by accorded to corrigendum with modified eligibility criteria by the competent authority vide ref (4). The details are as follows.

Sl.No	Technical conditions approved and floated	Technical conditions approved for Corrigendum
1.	The tenderer should have executed in any one year the following minimum quantities of works usually 80% of the annual requirement such as 150mm dia DI pipe =16 Rmt, & 600mm dia DI pipe = 168 Rmt and Providing, Laying, spreading and compacting wet mix -42.72Cum, Applying Primer Coat -214 Sqm and Providing and laying Bituminous Macadam - 16 Cum.	The tenderer should have executed in any one year the following minimum quantities of works usually 80% of the annual requirement such as 150mm dia DI pipe =16 Rmt, & 600mm dia DI/MS pipe = 168 Rmt and Providing, Laying, spreading and compacting wet mix -42.72Cum, Applying Primer Coat -214 Sqm and Providing and laying Bituminous Macadam - 16 Cum.

EE (South)-1

Copy to AEES-1-2 for kind information

Scanned with OKEN Scanner